SENTRAL SISTEM CONSULTING

PROPOSAL

ISO 9001:2026 QUALITY MANAGEMENT SYSTEM

Development, Implementation and Certification Assistance

PREPARED FOR

PT JTEKT INDONESIA SALES

PROPOSAL NUMBER

076/STM/PN/VIII/26 Rev.1

DATE

17 September 2026

PREPARED BY

PT Sentral Sistem Consulting
(PT Sentral Tehnologi Managemen)

CONFIDENTIAL BUSINESS PROPOSAL

Build ISO 9001 from the business process - not from a checklist of clauses.

THERE IS ALWAYS ROOM FOR IMPROVEMENT

CONTENTS

Compact proposal structure | Maximum 10 pages

PART I
UNDERSTANDING THE PROJECT

1 Executive Summary 3

2 Project Objectives & Scope of Services 4

PART II
DEVELOPMENT APPROACH

3 Methodology & 13 Work Stages 5

4 Key Consulting Activities 6

PART III
DELIVERY & INVESTMENT

5 Deliverables, Responsibilities & Schedule 7

6 Optional Digitalization with Rumah ISO 8

7 Commercial Proposal & Terms 9

PART IV
APPROVAL & CLOSING

8 Proposal Approval & Closing 10

10 **A concise decision document**
Clear scope, practical approach, defined outputs, investment and approval-within ten pages.

1. EXECUTIVE SUMMARY

A practical, business-driven Quality Management System

ENGAGEMENT PURPOSE

Build an ISO 9001:2026 management system that strengthens PT JTEKT Indonesia Sales operational consistency, customer focus and performance visibility - while preparing the company for independent certification

Business Context

The proposed Quality Management System will be developed around the way PT JTEK Indonesia Sales actually serves customers:

- understanding customer requirements;
- reviewing orders and commercial terms;
- selecting and controlling suppliers;
- managing product and delivery conformity;
- monitoring performance and complaints;
- driving corrective action and improvement.

What the Engagement Will Deliver

- ✓ **Clear customers, quality definition** and measurable quality parameters.
- ✓ **Mapped business processes, ownership,** controls, risks and responsibilities.
- ✓ **Aligned SOPs, work instructions, forms** and evidence of implementation.
- ✓ **Integrated KPIs, audits, management** review and corrective-action mechanisms.
- ✓ **Readiness for an independent ISO 9001** certification-body audit.

Expected Business Outcomes

1 **CUSTOMER FOCUS**
Requirements understood, translated and consistently fulfilled.

2 **CONSISTENCY**
Key trading processes operate with defined controls and accountability.

3 **VISIBILITY**
Management receives reliable data for decisions and improvement.

4 **READINESS**
A functioning system ready for certification and continual improvement.

CORE MESSAGE

BUILD ISO 9001 FROM THE BUSINESS PROCESS not from a checklist

2. PROJECT OBJECTIVES & SCOPE

What the engagement will achieve and the business processes it will cover

PROJECT INTENT

Develop a practical ISO 9001:2026 Quality Management System integrated with PT JTEKT Indonesia Sales trading operations, business objectives and management performance reviews—while building readiness for independent certification.

PROJECT OBJECTIVES

1. **Customer & Quality Definition**
   Identify customers and translate their expectations into measurable parameters.
2. **Process Consistency**
   Define process ownership, sequence, controls, risks, records and required competence.
3. **Performance Visibility**
   Integrate KPIs, data evaluation, management review and improvement priorities.
4. **System Effectiveness**
   Implement documented information, audit and corrective-action mechanisms.
5. **Certification Readiness**
   Prepare the company for an independent ISO 9001 certification-body audit.

SCOPE OF SERVICES

CORE TRADING PROCESSES

- Customer requirements and order review
- Sales, commercial terms and order control
- Purchasing and supplier management
- Receiving, storage and product preservation
- Delivery, documentation and traceability
- Feedback, complaints and corrective action

SUPPORTING QMS PROCESSES

- Leadership, planning and risk management
- Competence, awareness and communication
- Documented information and record control
- KPI monitoring, audit and management review
- Nonconformity and continual improvement

End-to-End Process Coverage

CUSTOMER REQUIREMENTS › ORDER REVIEW › PURCHASING & SUPPLIERS › RECEIVING & STORAGE › DELIVERY & DOCUMENTS › CUSTOMER SATISFACTION

ENGAGEMENT BOUNDARY

INCLUDED

- Gap analysis, workshops and consulting
- Training, process and document development
- Implementation, audit and readiness support
- Certification-audit finding support

NOT INCLUDED UNLESS AGREED

- Certification-body fees and travel charges
- Major IT development or ERP customization
- Regulatory licenses or product certification
- Activities outside the confirmed QMS scope

3. METHODOLOGY & 13 WORK STAGES

Five integrated phases-from diagnosis to certification closure

PHASE 1

DIAGNOSIS & DIRECTION

Understand the current system and align management priorities.

1. **Gap Analysis**
2. **Management Alignment Discussion**

OUTPUT: confirmed gaps, priorities, scope and project direction.

PHASE 2

PLANNING & UNDERSTANDING

Convert priorities into a program and build shared implementation knowledge.

3. **Detailed Work Plan by Process**
4. **Business Process & ISO 9001 Training**

OUTPUT: approved work plan, trained core team and shared approach.

PHASE 3

SYSTEM DEVELOPMENT

Design the QMS with process owners and start controlled implementation.

5. **Process-by-Process Consulting**
6. **Data Infrastructure Preparation**
7. **Procedure Finalization & Implementation Kickoff**

OUTPUT: operating QMS, controlled documents, data structure and records.

PHASE 4

READINESS ASSESSMENT

Evaluate effectiveness, close gaps and confirm certification readiness.

8. **Internal Auditor Training**
9. **Internal Audit & Corrective Action**
10. **Final Verification**

OUTPUT: trained auditors, audit closure and readiness confirmation.

PHASE 5

CERTIFICATION & CLOSURE

Support the independent audit, findings closure and sustainable handover.

11. **Certification-Body Audit**
12. **Corrective Actions for Audit Findings**
13. **Project Closing**

OUTPUT: audit-finding support, handover and sustainability actions.

PROGRAM PRINCIPLE The sequence and duration will be adjusted to the confirmed gaps, priorities and readiness of PT JTEKT Indonesia Sales. The certification body remains independent from Sentral Sistem Consulting.

4. KEY CONSULTING ACTIVITIES

Four practical workstreams connecting business needs with ISO 9001 requirements

OUR CONSULTING APPROACH

Start from the business process—not from a checklist of clauses.
ISO 9001 requirements are integrated into the way PT JTEKT Indonesia Sales actually serves customers, controls trading operations, measures performance and improves the system.

1 BUSINESS DEFINITION & GAP DIAGNOSIS

- Confirm scope, customer groups and expectations
- Define quality and measurable quality parameters
- Review data, KPIs, SOPs, records and meetings
- Evaluate current practices against ISO 9001
- Prioritize gaps, risks and quick improvements

MANAGEMENT DISCUSSION
Agree business priorities, project direction, resources, governance and success criteria.

2 PROCESS, RISK & CONTROL DESIGN

- Map inputs, activities, outputs and interfaces
- Assign process owners and responsibilities
- Identify operational risks and preventive controls
- Integrate customer and regulatory requirements
- Define KPI, monitoring and escalation methods

PROCESS FOCUS
Order review, purchasing, receiving, storage, supplier, control, delivery, complaints.

3 DATA, DOCUMENTS & IMPLEMENTATION

- Prepare data definitions and record infrastructure
- Develop practical procedures, forms and registers
- Review, approve and control documented information
- Train users and begin controlled implementation
- Monitor records and correct early weaknesses

EVIDENCE PRINCIPLE
Records should arise from actual activities and provide reliable evidence of process effectiveness.

4 VERIFICATION, CORRECTION & READINESS

- Train internal auditors using process-based audits
- Conduct internal audit and record factual findings
- Analyze causes and complete corrective actions
- Verify implementation and management review
- Confirm readiness and support certification findings

READINESS PRINCIPLE
Certification readiness means the system works-not merely that documents have been completed.

WORKING METHOD

Management Sessions | Process Workshops | Field Observation | Document Review | Training | Follow-up Tracking

COLLABORATION REQUIRED Management sponsor, project coordinator, process owners and relevant users.

5. DELIVERABLES, RESPONSIBILITIES & SCHEDULE

Defined project outputs, shared ownership and two schedule approaches based on the level of implementation support

PROJECT DELIVERABLES

1. **Gap Analysis & Priority Plan**
   Baseline, gaps, risks, priorities and project direction.
2. **Process Architecture**
   Process map, interaction, ownership and interfaces.
3. **Quality Parameters & KPIs**
   Measures, targets, data sources and monitoring methods.
4. **Risk & Control Design**
   Risk register, preventive controls and escalation logic.
5. **QMS Documented Information**
   Policies, procedures, instructions, forms and registers.
6. **Training & Implementation Evidence**
   Training records, operational records and follow-up status.
7. **Audit & Corrective Action Package**
   Program, checklist, findings, causes and action records.
8. **Readiness, Audit Support & Handover**
   Final verification, finding support and sustainability plan.

Roles & Responsibilities

SENTRAL SISTEM CONSULTING

- Facilitate analysis, workshops and system design
- Prepare drafts, templates and recommendations
- Deliver training and implementation guidance
- Review evidence and monitor progress
- Support audit, correction and final readiness
- Provide handover and sustainability guidance


PT JTEKT INDONESIA SALES

- Appoint sponsor, coordinator and process owners
- Provide access to data, people and current records
- Review and approve agreed system documents
- Implement controls and maintain objective evidence
- Complete actions within agreed target dates
- Coordinate certification-body arrangements

Two Project Schedule Approaches


Development period before certification audit

APPROACH 1 - CONSULTATION ONLY — 4 MONTHS



APPROACH 2 – DEDICATED ASSISTANT — 2 MONTHS

Consultation + intensive system-development support



Certification audit timing is arranged separately and depends on system readiness and the selected certification body's availability.

6. OPTIONAL DIGITALIZATION WITH RUMAH ISO

A flexible operating model to strengthen control, traceability and real-time visibility

DIGITALIZATION IS NOT A CERTIFICATION REQUIREMENT.
PT JTEKT Indonesia Sales may operate a manual, digital or hybrid QMS-as long as processes are controlled and reliable evidence demonstrates effective implementation.

TWO VALID OPTIONS

MANUAL QMS
Controlled documents and human-driven follow-up

- Controlled SOPs, forms and records
- Manual approval, reminders and escalation
- Periodic recap and performance review
- Errors often detected after occurrence

DIGITAL QMS
Integrated workflow, monitoring and prevention

- Digital workflows, approval and records
- Real-time dashboard, alerts and escalation


Validation and interlock prevent errors

- Timestamped evidence and full traceability

Manual, digital or hybrid-PT JTEKT decides.

RUMAH ISO SENTRAL SISTEM

One platform for the complete management-system workflow



NOT JUST DIGITAL DOCUMENTS
The entire management-system workflow operates digitally:
• control • evidence • monitoring • audit • action • prevention

Digital Prevention Mechanisms

Designed to reduce dependence on manual memory and recap

1 Selection
Guide users to choose the correct option.

2 Validation
Check completeness and data accuracy.

3 Interlock
Stop the next step when requirements are unmet.

4 Automation
Trigger routine workflow and calculations.

5 Alert
Notify and escalate overdue or nonconforming conditions.

POTENTIAL BENEFITS FOR PT JTEKT Indonesia Sales

- Real-time management visibility
- Faster corrective-action follow-up
- Reliable traceability and evidence
- Reduced manual recap and reminders
- Improved remote audit readiness
- Stronger preventive controls

Platform scope, configuration and commercial terms will be agreed separately if this option is selected.

7. COMMERCIAL PROPOSAL & TERMS

Consulting investment and independent certification-body alternatives

COMPLETE CONSULTING PACKAGE

Consulting + system-development assistance + Rumah ISO program

REGULAR PRICE
Rp8,200,000

Full Package
DISCOUNT 10%
DISCOUNT

NET CONSULTING FEE
Rp73,800,000
Savings: Rp8,200,000

A 10% discount applies when all three components are selected as one complete package.

Element 1 - Consulting & System Development

PROGRAM COMPONENT	EFFORT	INVESTMENT
ISO 9001 Consulting Program	15 mandays	Rp59,500,000
Assistance to Develop the System	22 mandays	Rp12,500,000
Rumah ISO Program	Program	Rp10,000,000
SUBTOTAL		Rp82,000,000
FULL PACKAGE DISCOUNT 10%		(Rp8,200,000)

Element 2 - Certification Body

TUV SUD Indonesia

ISO 9001 certification-body audit

Rp28,000,000

Certification cost is separate from the complete consulting package.

Total Investment Alternatives

COMPLETE PACKAGE + TUV SUD Indonesia

Rp 101,800,000

Rp73,800,000 consulting + Rp28,000,000 certification

The selected certification alternative will be confirmed by PT JTEKT Indonesia Sales

NOT INCLUDED

VAT (PPN) 11%
Consultant/Trainer Lunch

Investment Included

1. Banners and Standing banners for 1 unit for program socialization and team commitment at kick-offf
2. Training Materials and E-Certificate for Maximum of 25 participants
3. Certification Body TUV SUD Indonesia
4. Transportation of the consultant to the LOCATION

PAYMENT TERMS

NO	PAYMENT	PAYMENT TIMING	AMOUNT
1	30%	1st payment after Kick Off	Rp 30,540,000
2	50%	2nd payment on the 2nd month	Rp 50,900,000
3	20%	The 3rd payment upon successful completion of the ISO 9001 certification audit TUV SUD Indonesia	Rp 20,360,000

TOTAL **Rp 101,800,000**

OTHER CONDITIONS

1. PT JTEKT Indonesia Sales pays PT Sentral Sistem Consulting(PT Sentral Tehnologi Managemen) according to the Consultation has been carried out according to the Point Term of Payment on the Program Investment and is paid a maximum of 30 (Thirty) days after receiving a bill of payment in form of an Invoice and tax invoice

2. Payments are made by PT JTEKT Indonesia Sales via transfer to an Account in the name of PT Sentral Sistem Consulting(PT Sentral Tehnologi Managemen) at BCA Tebet Barat Jakarta Branch with Account Number: 436.300.5287

8. PROPOSAL APPROVAL & CLOSING

Building a practical, process-based and sustainable Quality Management System

OUR COMMITMENT TO PT JTEKT INDONESIA SALES

We will support PT JTEKT Indonesia Sales in building an ISO 9001 system that is relevant to its trading operations, measurable in performance and capable of consistently fulfilling customer requirements.

The goal is not merely certification-the goal is a system that works and keeps improving.

Next Steps After Approval

A clear start-up sequence

1 — WRITTEN APPROVAL
Confirm acceptance and commercial alignment.

→

2 — SCOPE CONFIRMATION
Confirm sites, processes, participants and timeline.

→

3 — PROJECT TEAM
Appoint sponsor, coordinator and process owners.

→

4 — KICK-OFF MEETING
Align objectives, method, communication and evidence.

→

5 — GAP ANALYSIS
Begin diagnosis and priority setting.

Proposal Acceptance

Proposal No. 076/STM/PN/VIII/26 Rev.1

ACCEPTANCE STATEMENT

By signing below, the parties acknowledge their intention to proceed in accordance with the agreed scope, final quotation and commercial terms. Any adjustment shall be documented and mutually approved in writing.
This approval page forms an integral part of the proposal and does not replace the final quotation or service agreement.

PT JTEKT INDONESIA SALES

Approved by:

Name

Title

Date:

PT SENTRAL SISTEM CONSULTING (PT SENTRAL TEHNOLOGI MANAGEMEN)

Submitted by:

Sentral Sistem CONSULTING
BUSINESS SOLUTION PROVIDER
PT SENTRAL TEHNOLOGI MANAGEMEN

Name: Imanuel Iman

Title: Director / Principal Consultant

Date:

THANK YOU FOR THE OPPORTUNITY TO SUPPORT PT JTEKT INDONESIA SALES
Sentral Sistem Consulting | Building systems that work, learn and continuously improve

SENTRAL SISTEM
CONSULTING

SALAM IMPROVEMENT

THERE IS ALWAYS ROOM FOR IMPROVEMENT.



Scan me for more information

or visit

linktr.ee/sentralsistem

